Engineer Estimate Summary - 2009
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Estimate
01/06/09 | January | 3 3 7111 F-0028(62)38 SRA AP I, DIl DBB $385,933.85 $  447,250.96| $  330,668.62 7 7 85.7% 73.9%
Sandstone Access
01/06/09 | January | 3 3 7119 HSIP-ST99(19) gg%%i‘;g’lgg'"e ToProvo, MP | ppg $339,950.00 $ 359,119.00( $  191,885.00 7 7 56.4% 53.4%
01/13/09 | January | 4 4 18 5381 |  NH-IM-15-1(70)10 'C%esel‘(/"gfhggg:gf Cottonwood | g $  22,966917.65| $ 22,966917.65| $ 15947,658.75 7 7 69.4% | 69.4%
01/13/09 | January | 3 3 7469 HSIP-R399(001) xg”;’gg Locations on US-40and | g $ 196,413.80| $ 356,987.39| $  292,710.01 4 4 149.0% | 82.0%
01/22/09 | January | 4 2 7 5365 BRF-0191(58)129 __|US-191 Over Colorado River DBB $  29008,104.96]| $ _29,008,104.96| $ 25,936,052.70 9 2 89.4% 89.4%
01/22/09 | January | 4 4 10 5304 BHO-LC37(3) '\S"::‘;j;r:"sigfek e GuEr DBB $ 1,107,764.00| $  1,110,202.80| $  590,880.47 8 7 53.3% 53.2%
01/22/09 | January | 1 1 6922 F-0091(30)8 poor Manato Cache County| g $ 756,756.27| $  756,756.27| $  536,037.63 9 9 708% | 70.8%
01/27/09 | January | 1 1 16 5250 BRF-0066(4)13 ;ﬁ;ggnogs;weber Riverin DBB $ 2,991,816.69| $  3,001,016.69| $  198,654.80 8 8 6.6% 6.6%
02/03/09 | February | 3 3 3 7023 $-0198(12)13 SR-198 and 1000 East, Payson | DBB $ 216,140.00 216,140.00| $  193,261.45 7 4 89.4% 89.4%
02/03/09 | February | 1 1 6921 F-115-7(268)350 __|I-15, 2700 North to Hot Springs | _ DBB 3 371,948.00 371,048.00] $ _ 331,460.67 8 7 89.1% 89.1%
y SR-79, SR-126 to I-15, SR-68, . 5
02/10/09 | February | 1 1 39 7117 S-R199(41) County Line to MP 67 Chip Seal | DBB $ 1735934.88| $  1,735934.88| $ 1,206,020.13 3 3 69.5% 69.5%
02/10/09 | February | 1 1 39 7113 F-R199(40) \Slzr'igi'jgigz and SR-106, DBB $ 1,101,136.27| $  1,220914.71| $ 1,030,581.00 3 3 86.5% 84.4%
02/10/09 | February| 1 1 40 5984 F-R199(25) ;?3332& CRC(;‘G FromLaytonto | g $ 48831000 $  84527850| $  470,477.94 8 7 96.3% | 55.7%
SR-102, 1-84 to SR-82 - SR-82
02/10/09 | February | 1 1 7212 F-0102(5)14 o SR13 MP 1410 1715 DBB $ 909,245.00| $  909,24500| $  738,566.00 4 3 81.2% 81.2%
02/19/09 | February | _4 Z 28 5908 F-R499(32) ITS St. George Area DBB $ 316,957.00] $ __ 310057.05] $___ 488,230.75 2 0 154.0% | 150.6%
02/19/09 | February| 3 3 14 5058 | CM-STP-LCage1) || fvee Intersection DBB $ 777.325.78| §  816,10207| $  576,114.75 4 4 741% | 70.6%
Improvements in Provo
02/24/09 | February | 2 2 4 5200 | STP-HPP-LC3s(157) |VHIage Center Mod: Laney DBB $ 5470517.80| $  5445517.80| $ 4,013,231.37 5 5 734% | 73.7%
Avenue Holladay City
02/24/09 | February | 1 1 42 4737 IM-15-7(221)332 I(cllse;fll)étlf:? 10 200 South DBB $ 3,213,868.82| $  3,113545.00| $  2,863,530.00 4 3 80.1% | 92.0%
02024709 | February |1 1 7431 F-R199(54) Logan River Bridge DBB $ 1.412.871.46] 5 1,763,30450| $  1,104,138.21 5 5 84.5% 67.7%
02/24/09_| February |4 2 6931 F-LC07(9) Farnham Railroad Crossing DBB $ 157,159.00] $ __ 177,129.00] $ __ 121,013.85 9 9 77.0% 68.3%
Center Street Trail 600 North to 5,
02/24/09 | February | 3 3 4808 CM-LC49(83) £00 South. American Fork DBB $ 642,512.00| $  710,025.16| $  447,109.20 17 16 69.6% 63.0%
03/03/09_| March 3 3 7343 F-R399(64) I-15, MP 253.28 to 257.23 DBB 2.686,850.20 2,698,708.20 1,871,480.86 3 3 69.7% 69.3%
03/03/09_| March 1 1 7213 F-R199(46) US-89, Various Locations DBB 1,152,325.00 1,152,325.00 1,007,580.00 3 3 87.4% 87.4%
03/03/09_| March z 2 7489 F-1215(140)6 1-215, MP 5.7-9 to MP 7.585 DBB 973,675.00 1,158,025.00 769,609.00 5 5 79.0% 66.5%
03/03/09 | March | 3 3 6574 Fi15-6(173)239 |5 800 South, Santaquin to DBB $ 240727020 $  2,486,291.20| $  1,589,706.80 3 3 66.0% | 63.9%
Doc Steele (Juab County Line)
03/03/09 | March 3 3 6572 F-115-6(172)261 __|I-15, SR-75 to Provo River DBB $ 4,070,083.05| $__ 4,144,483.05| $__ 2,923,767.21 Z Z 71.8% 70.5%
03/03/09 | March 3 3 7179 F-0006(115)173___|US-6 from MP 173.4t0 177.5 DBB $ 3,092,700.00] $ _ 3,092,700.00] $__1,807,258.50 3 3 58.4% 58.4%
03/10/09 | March | 4 4 6855 S-R399(45) gr?(;ﬁa;:‘efse Signals in Vernal DBB $ 52081273 $  531,005.14| $ 44333757 3 3 837% | 83.5%
03/10/09 | March | 2 2 6379 so073asya7 (SRS Redwood Road 10800 | pgg $ 1,982839.10| $  2,625357.10| $ 1,337,191.42 9 9 67.4% | 50.9%
03/10/09 | March 1 1 5968 F-LC11(33) Kaysville City, Denver & Rio DBB $ 678,137.00| $ 711,437.00( $  294,511.80 6 5 43.4% 41.4%
Grand Western Rail Trail
US-89 at SR-197 at 850 East
03/17/09 | March 3 3 6854 S-0089(165)300  |and at I-15 Northbound Ramps, | DBB $ 427,239.00| $ 24944400\ $  234,752.05 4 3 54.9% 94.1%
Lehi
03/17/09 | March 2 2 7518 F-0191(72)73 US-191, MP 73-86 DBB $ 826971.00] $ __ 826,971.00] $ __ 682,669.00 2 2 82.6% 82.6%
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